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SECTION 01 74 19 
CONSTRUCTION WASTE MANAGEMENT 

 
PART 1 – GENERAL  
 
1.01 SUMMARY 

 
A. This section specifies the requirements for the diversion of demolition (non-hazardous) and 

construction debris from landfill and submittal of the Waste Management Plan. 
 

B. Performance Requirement: Divert a minimum of 50% <consider 75% for LEED Projects> of 
construction and demolition (non-hazardous) debris from landfill. Diversion of 75% 
<consider 95% for LEED Projects> of the construction & demolition debris is the project 
goal.  

 
1.03 DEFINITIONS 
 

A.    "Conversion Rate" means the rate set forth in the standardized Conversion Rate Table 
approved by the County of Alameda for use in estimating the weight of materials identified 
in the Waste Management Plan and Waste Management Table. 

 
B.  "Divert" means to use material for any purpose other than disposal in a landfill or transfer 

facility. 
 
C. "Good faith" shall be as defined by law. 
 

 
D. "Recycling Service" means an off-site service that provides processing of material and 

diversion from landfill. 
 
E. "Hauler" means the entity who transports construction and demolition debris to either a 

landfill or a recycling service. 
 
F. “Recycling Wizard” means an online database maintained by StopWaste.Org of approved 

recycling vendors that can be accessed at www.StopWaste.Org or by calling 1-877-
STOPWASTE. 

 
G. “Waste Management Plan or Plan” means a waste management plan required under this 

contract that is used to track and report the means of disposal of all construction debris 
generated on this project. 

 
H.  “WasteTracking.com powered by Green Halo Systems” means the web based system 

required for use in developing a waste management plan, uploading recycling data 
throughout the construction process and submitting the final report demonstrating the 
project compliance online. More information about WasteTracking.com powered by Green 
Halo Systems is available by visiting them online at www.wastetracking.com or calling (888) 
525-1301.   

 
1.04 QUALITY ASSURANCE 
 

A. The Contractor shall obtain all special permits and licenses and meet all special requirements 
for performance and completion of the work of this section. 
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B. Regulatory requirements 

 
1. Approval of the Waste Management Plan and Waste Management Table using the 

WasteTracking.com powered by Green Halo Systems by the Owner’s Representative 
is required before beginning construction or demolition.  

 
C. Recycling service company qualifications – Submit certification for recycling services listed in 

the approved Waste Management Plan that accepted waste will be diverted from landfill. 
Certification shall be demonstrated in one of the following ways: 

 
1. Recycling service is listed in the Green Halo System as an approved recycler for 

Alameda County projects; or 
 

2. Recycling service is listed within Alameda County Waste Management Authority’s 
Recycling Wizard, a Directory of where to recycle construction and demolition debris 
materials, or equivalent database/listing at StopWaste.Org. A database of 
construction and demolition recyclers can be found at www.StopWaste.Org or can be 
obtained by calling 1-877-STOPWASTE; or.  

 
  3. If not listed as described in items 1 and 2 above, submit certification in writing from 

any recycling services that verifies accepted waste will be diverted from landfill.   
 

 
1.05 SUBMITTALS 

 
A. Submit specified Waste Management Plan to indicate how waste will be diverted from 

landfills. Plan to include procedures and schedule for debris disposal. Submittal shall be 
made using WasteTracking.com powered by Green Halo Systems using the following URL: 
ACGSA.WasteTracking.com. Submittal is required within 7 calendar days after receipt of 
Notice to Proceed; and 

 
B. Submit written documentation from recycling services that are not listed in the 

WasteTracking.com powered by Green Halo Systems or the Stopwaste.Org Recycling 
Wizard identifying where the construction and demolition material is taken, what method or 
process is being used to recycle the material, and identifying applicable state and local 
permits held by the recycling service provider and recycling facility; and 

 
C. Submit completed Waste Management Plan  to report on the means of disposal of waste 

generated from project at the following project milestones: 
 
1. Fifty (50) percent progress payment; and  

 
2. One hundred (100) percent construction complete. County approval of final Waste 

Management Plan is required before full release of retention. 
 

1.06 WASTE MANAGEMENT PLAN  
 

A. Plan Development: Using the website ACGSA.WasteTracking.com develop a plan for 
diverting the specified percentage of construction debris from landfill. The plan shall include 
the following: 
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1. Submit within 7-calendar days after receipt of Notice to Proceed. 
 
2. Propose means and methods for collecting and separating each type of debris deemed 

reusable or recyclable. 
 

3. Identify the off-site recycling service and hauler of each designated debris item, who 
has agreed to accept and divert that item from landfill, in the proposed quantities 
anticipated. Schedule each item and list off-site recycling service and hauler company 
name, telephone number, address, and person contacted. 

 
4. Include a "good faith" estimate of each type of construction waste that would be 

generated if no diversion methods were implemented. Submit with calculations based 
upon weight or volume of each. The following items are subject to the "good faith" 
estimate and diversion requirement:  

 
a. Asphalt & Concrete 
b. Brick/Masonry/Tiles 
c. Building Materials (doors, windows, fixtures, etc.) 
d. Cardboard and other paper products 
e. Carpet/Carpet Padding/Foam 
f. Ceiling Tiles (acoustic) 
g. Drywall  
h. Electrical Components (light fixtures, cables, etc) 
i. Film Plastic & Styrofoam Blocks 
j. Landscape Debris (Plant & tree trimmings) 
k.          Mechanical Debris (ducts, controls, plumbing fixtures, etc) 
l. Scrap Metal 
m. Unpainted Wood and Pallets 
n. Other (painted wood & drywall, roofing, etc) 
o. Mixed C&D (defined as a mixture of three or more materials from 

construction or demolition sites that will be taken to a “qualified” facility for 
recycling.) 

p. Trash/garbage 
  

5. Construction waste quantities entered in volume will be converted automatically using 
the defined Conversion Rate approved by Alameda County that is integrated into 
WasteTracking.com powered by Green Halo Systems.  
 

B. Plan Implementation 
 
1. Contractor shall do all of the following: 

a.  Retain a copy of, and upload into WasteTracking.com powered by Green Halo 
Systems, all weight tickets, copies of receipts and invoices and any other 
documentation related to the reuse, recycling, and disposal of generated 
waste/debris from demolition and construction activities; and 

 
b. Maintain a log of each load of each category item diverted from landfill. Log in 

separately debris sent to a Class III landfill and materials sent to recycling 
facilities. 
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1) Include in log:  type of load, load weight, name of hauling service, 
name of recycling service or landfill, and date accepted by recycling 
service or by landfill. 

 
2) Owner reserves the right to audit the log at any time. Contractor shall 

retain and provide to the Owner all weight tickets, copies of receipts 
and invoices and any other documentation related to the disposal or 
recycling of generated waste/debris from demolition and construction 
activities. 

 
c. Units of measure: Use same units as stated in the approved plan "good faith" 

estimate of construction waste that would be generated if no remedial methods 
were implemented.  

 
2. Material handling  

 
a. Separation facilities 

 
1) Designate a specific on site area or areas to facilitate separation of materials 

for potential reuse, salvage, recycling, and return. 
 
2) Keep waste bins and pile areas neat and clean. Clearly mark bins for each 

category of waste. Do not co-mingle non-recyclable waste with materials 
designated for reuse or recycling. 

 
b. Environmental controls during handling, storage, or transport: Do not permit 

designated materials to become contaminated or to contaminate site or 
surrounding areas. 

 
3. Training and coordination 

 
a. Provide access and training as needed to subcontractors to the online construction 

and demolition debris waste management tool Green Halo Systems for the 
purposes of input of waste management information.   
 

b. Furnish copies of the Waste Management Plan to all on-site supervisors, each 
subcontractor, and the Owner. 

 
c. Instruction: Provide on-site instruction of appropriate separation, handling, and 

recycling, salvage, reuse, and return methods to be used by all entities at the 
appropriate stages of the Project. 

 
d. Meetings: Include construction waste management on the agenda of meetings. At 

a minimum, discuss waste management goals and issues at the following 
meetings:  
1) Pre-bid meetings. 
2) Pre-construction meeting. 
3) Regularly scheduled job-site meetings. 
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PART 2 - PRODUCTS 
 
2.01 MATERIALS, EQUIPMENT AND FACILITIES 
 

Furnish all materials, tools, equipment, devices, appurtenances, facilities, and services 
required for performing waste management of debris covered under this Section. 

 
 
PART 3 - EXECUTION  
 
3.01 EXAMINATION AND PREPARATION 
 

A. Set up and maintain in good standing a project account with WasteTracking.com 
powered by Green Halo Systems using the website ACGSA.WasteTracking.com to be 
used exclusively for this project to develop a waste management plan, upload all reuse, 
recycling and waste disposal data throughout the construction process and submit the 
final online report demonstrating project compliance. 

 
 

B. Perform as required in the approved Waste Management Plan.  
 
3.02 DISPOSAL OF DEBRIS 
 

A. Dispose of waste, trash and debris in a safe, acceptable manner, in accordance with 
applicable laws and ordinances and as prescribed by authorities having jurisdiction. 
Burying of trash and debris on the site is prohibited. 

 
B. Remove demolished materials from site as work progresses. Remove debris from the site 

so that its presence will not delay the progress of the work. 
 

C. Debris shall be the property of the Contractor and shall be removed and disposed of in a 
legal manner off the County’s property in accordance with the approved Waste 
Management Plan described herein. Location of recycling facility or dump and length of 
haul shall be the Contractor’s responsibility. 

 
END OF SECTION 


